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Current copies of the following documents are hereby made part of these contract documents by
reference. These documents are available on the DFCM web site at http://dfcm.utah.gov or are
available upon request from DFCM:

DFCM General Conditions dated May 25, 2005
DFCM Application and Certificate for Payment dated May 25, 2005

Technical Specifications & Drawings: Protection Consultants Inc.

The Agreement and General Conditions dated May 25, 2005 have
been updated from versions that were formally adopted and in use

prior to this date. The changes made to the General Conditions are
identified in a document entitled Revisions to General Conditions

that is available on DFCM’s web site at http://dfcm.utah.gov|
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INVITATION TO BID

ONLY FIRMS PRE-QUALIFIED DURING STAGE I OF THE RFS ARE ALLOWED TO BID ON THIS PROJECT

The State of Utah - Division of Facilities Construction and Management (DFCM) is requesting bids for the
construction of the following project:

FIRE ALARM UPGRADE — PROVO FOURTH DISTRICT COURT
ADMINISTRATIVE OFFICE OF THE COURTS — PROVO, UTAH
PROJECT NO: 06107150

Project Description: upgrade existing fire alarm system. Construction Cost Estimate: $160,000.00.

FIRM NAME POINT OF CONTACT PHONE FAX
Arco Electric Paula Sorensen (801) 566-1695 (801) 566-0927
Capital Electric Mike Mora (801) 908-6660 (801) 908-6667
Electro Specialist, Inc. Gordon Banks (801) 572-2998 (801) 572-5658
Hidden Peak Electric Co., Inc Brian Bales (801) 262-5513 (801) 262-5689
Power Electric Company Tina Sheppard (801) 288-1064 (801) 288-1065
Taylor Electric and Engineering Chris Joyal (801) 413-1300 (801) 413-1361
Utah Controls, Inc. Jeff Keller (801) 990-1950 (801) 990-1955

The bid documents (excluding drawings) will be available at 12:00 NOON on Friday, October 27, 2006 in
electronic format from DFCM at 4110 State Office Building, Salt Lake City, Utah 84114, telephone (801)538-
3018 and on the DFCM web page at http://dfcm.utah.gov. For questions regarding this project, please contact Jim
Russell, Project Manager, DFCM, at (801)-538-9784. No others are to be contacted regarding this project. A
MANDATORY pre-bid meeting and site visit will be held at 10:00 AM on Thursday, November 2, 2006 at the
Provo Fourth District Court, 125 North 100 West, Provo, Utah. All pre-qualified prime contractors wishing to bid
on this project must attend this meeting.

Bids must be submitted by 3:00 PM on Wednesday, November 15, 2006 to DFCM, 4110 State Office Building,
Salt Lake City, Utah 84114. Bids will be opened and read aloud in the DFCM Conference Room, 4110 State
Office Building, Salt Lake City, Utah. Note: Bids must be received at 4110 State Office Building by the
specified time. The contractor shall comply with and require all of its subcontractors to comply with the license
laws as required by the State of Utah.

A bid bond in the amount of five percent (5%) of the bid amount, made payable to the Division of Facilities
Construction and Management on DFCM’s bid bond form, shall accompany the bid.

The Division of Facilities Construction & Management reserves the right to reject any or all bids or to waive any
formality or technicality in any bid in the interest of the State.

DIVISION OF FACILITIES CONSTRUCTION AND MANAGEMENT

MARLA WORKMAN, CONTRACT COORDINATOR
4110 State Office Bldg., Salt Lake City, Utah 84114
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STAGE II - MULTI-STEP BIDDING PROCESS

ONLY FIRMS PRE-QUALIFIED DURING STAGE I OF THE RFS ARE ALLOWED TO BID ON THIS PROJECT

1. Invitational Bid Procedures

The following is an overview of the invitational bid process. More detailed information is contained throughout
the document. Contractors are responsible for reading and complying with all information contained in this
document.

Notification: DFCM will notify each registered pre-qualified firm (via fax or e-mail) when a project
is ready for Construction Services and invite them to bid on the project.

Description of Work: A description of work or plans/specifications will be given to each contractor. If
required, the plans and specifications will be available on the DFCM web page at http://dfcm.utah.gov
and on CDs from DFCM, at 4110 State Office Building, Salt Lake City, Utah 84114.

Schedule: The Stage II Schedule shows critical dates including the mandatory pre-bid site meeting (if
required), the question and answer period, the bid submittal deadline, the subcontractor list submittal
deadline, etc. Contractors are responsible for meeting all deadlines shown on the schedule.

Mandatory Pre-Bid Site Meeting: If a firm fails to attend a pre-bid site meeting labeled “Mandatory” they
will not be allowed to bid on the project. At the mandatory meeting, contractors may have an opportunity
to inspect the site, receive additional instructions and ask questions about project. The schedule contains
information on the date, time, and place of the mandatory pre-bid site meeting.

Written Questions: All questions must be in writing and directed to DFCM’s project manager assigned to
this project. No others are to be contacted regarding this project. The schedule contains information on
the deadline for submitting questions.

Addendum: All clarifications from DFCM will be in writing and issued as an addendum to the RFS.
Addenda will be posted on DFCM’s web site at http://dfcm.utah.gov. Contractors are responsible for
obtaining information contained in each addendum from the web site. Addenda issued prior to the
submittal deadline shall become part of the bidding process and must be acknowledged on the bid form.
Failure to acknowledge addenda may result in disqualification from bidding.

Submitting Bids: Bids must be submitted to DFCM 4110 State Office Building, Salt Lake City, Utah
84114 by the deadline indicated on the schedule. Bids submitted after the deadline will not be accepted.
Bids will be opened at DFCM on the date, time, and place indicated on the schedule.

Subcontractors List: The firm selected for the project must submit a list of all subcontractors by the
deadline indicated on the schedule contained in this document.

Pre-qualified List of Contractors: Contractors shall remain on DFCM’s list of pre-qualified contractors
provided: (a) they maintain a performance rating of 4 or greater on each project, (b) they are not
suspended for failure to comply with requirements of their contract, (c) the firm has not undergone a
significant reorganization involving the loss of key personnel (site superintendents, project managers,
owners, etc.) to a degree such that the firm no longer meets the pre-qualification requirements outlined in
Stage I, (d) the financial viability of the firm has not significantly changed, and (e) the firm is not
otherwise disqualified by DFCM. Note: If a contractor fails to comply with items (a) through (e) above,
they may be removed from DFCM’s list of pre-qualified contractors following an evaluation by a review
committee. Contractors will be given the opportunity to address the review committee before a decision
is made. Pre-qualified contractors are ONLY authorized to bid on projects within the discipline that they
were originally pre-qualified under.
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Multi-Step Bidding Process Stage 11
Page No. 2

2. Drawings and Specifications and Interpretations

Drawings, specifications and other contract documents may be obtained as stated in the Invitation to Bid. If any
firm is in doubt as to the meaning or interpretation of any part of the drawings, specifications, scope of work or
contract documents, they shall submit, in writing, a request for interpretation to the authorized DFCM
representative by the deadline identified in the schedule. Answers to questions and interpretations will be made
via addenda issued by DFCM. Neither DFCM or the designer shall be responsible for incorrect information
obtained by contractors from sources other than the official drawings/specifications and addenda issued by
DFCM.

3. Product Approvals

Where reference is made to one or more proprietary products in the contract documents, but restrictive descriptive
materials of one or more manufacturer(s) is referred to in the contract documents, the products of other
manufacturers will be accepted, provided they equal or exceed the standards set forth in the drawings and
specifications and are compatible with the intent and purpose of the design, subject to the written approval of the
Designer. Such written approval must occur prior to the deadline established for the last scheduled addendum to
be issued. The Designer’s written approval will be included as part of the addendum issued by DFCM. If the
descriptive material is not restrictive, the products of other manufacturers specified will be accepted without prior
approval provided they are compatible with the intent and purpose of the design as determined by the Designer.

4. Addenda

All clarifications from DFCM will be in writing and issued as an addendum to the RFS. Addenda will be posted
on DFCM’s web site at http://dfcm.utah.gov. Contractors are responsible for obtaining information contained in
each addendum from the web site. Addenda issued prior to the submittal deadline shall become part of the
bidding process and must be acknowledged on the bid form. Failure to acknowledge addenda shall result in
disqualification from bidding. DFCM shall not be responsible for incorrect information obtained by contractors
from sources other than official addenda issued by DFCM.

5. Financial Responsibility of Contractors, Subcontractors and Sub-subcontractors

Contractors shall respond promptly to any inquiry in writing by DFCM to any concern of financial responsibility
of the Contractor, Subcontractor or Sub-subcontractor. Failure to respond may result in suspension from DFCM’s
list of pre-qualified contractors.

6. Licensure

The Contractor shall comply with and require all of its Subcontractors to comply with the license laws as required
by the State of Utah.

7. Time is of the Essence

Time is of the essence in regard to all the requirements of the contract documents.
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Multi-Step Bidding Process Stage 11
Page No. 3

8. Bids

Before submitting a bid, each bidder shall carefully examine the contract documents; shall visit the site of the
work; shall fully inform themselves as to all existing conditions and limitations; and shall include in the bid the
cost of all items required by the contract documents including those added via addenda. If the bidder observes
that portions of the contract documents are at variance with applicable laws, building codes, rules, regulations or
contain obvious erroneous or uncoordinated information, the bidder shall promptly notify the DFCM Project
Manager prior to the bidding deadline. Changes necessary to correct these issues will be made via addenda issued
by DFCM.

The bid, bearing original signatures, must be typed or handwritten in ink on the Bid Form provided in the
procurement documents and submitted in a sealed envelope at the location specified by the Invitation to Bid prior
to the published deadline for the submission of bids.

Bid bond security, in the amount of five percent (5%) of the bid, made payable to the Division of Facilities
Construction and Management, shall accompany bid. THE BID BOND MUST BE ON THE BID BOND FORM
PROVIDED IN THE PROCUREMENT DOCUMENTS IN ORDER TO BE CONSIDERED AN ACCEPTABLE
BID.

If the bid bond security is submitted on a form other than DFCM’s required bid bond form, and the bid security
meets all other legal requirements, the bidder will be allowed to provide an acceptable bid bond by the close of
business on the next business day following notification by DFCM of submission of a defective bid bond security.
A cashier’s check cannot be used as a substitute for a bid bond.

9. Listing of Subcontractors

Listing of Subcontractors shall be as summarized in the “Instructions and Subcontractor’s List Form”, included as
part of the contract documents. The subcontractors list shall be delivered to DFCM or faxed to DFCM at
(801)538-3677 within 24 hours of the bid opening. Requirements for listing additional subcontractors will be
listed in the contract documents.

DFCM retains the right to audit or take other steps necessary to confirm compliance with requirements for the
listing and changing of subcontractors. Any contractor who is found to not be in compliance with these

requirements may be suspended from DFCM’s list of pre-qualified contractors.

10. Contract and Bond

The Contractor's Agreement will be in the form provided in this document. The duration of the contract shall be
for the time indicated by the project completion deadline shown on the schedule. The successful bidder,
simultaneously with the execution of the Contractor’s Agreement, will be required to furnish a performance bond
and a payment bond, both bearing original signatures, upon the forms provided in the procurement documents.
The performance and payment bonds shall be for an amount equal to one hundred percent (100%) of the Contract
Sum and secured from a company that meets the requirements specified in the requisite forms. Any bonding
requirements for Subcontractors will be specified in the Supplementary General Conditions.

11. Award of Contract

The Contract will be awarded as soon as possible to the lowest, responsive and responsible bidder, based on the
lowest combination of base bid and acceptable prioritized alternates, provided the bid is reasonable, is in the
interests of DFCM to accept and after applying the Utah Preference Laws in U.C.A. Title 63, Chapter 56. DFCM
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Multi-Step Bidding Process Stage 11
Page No. 4

reserves the right to waive any technicalities or formalities in any bid or in the bidding. Alternates will be
accepted on a prioritized basis with Alternate 1 being highest priority, Alternate 2 having second priority, etc.
Alternates will be selected in prioritized order up to the construction cost estimate.

12. Right to Reject Bids

DFCM reserves the right to reject any or all Bids.

13. Withdrawal of Bids

Bids may be withdrawn on written request received from bidders within 24 hours after the bid opening if the
contractor has made an error in preparing the bid.

14. DFCM Contractor Performance Rating

As a contractor completes each project, DFCM will evaluate project performance based on the enclosed “DFCM
Contractor Performance Rating” form. The ratings issued on this project may affect the firm’s “pre-qualified”
status and their ability to obtain future work with DFCM.
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STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES

Division of Facilities Construction and Management

DFCM

Stage 11

PROJECT SCHEDULE

Project Name:

FIRE ALARM UPGRADE - PROVO FOURTH DISTRICT COURT
ADMINISTRATIVE OFFICE OF THE COURTS - PROVO, UTAH

DFCM Project #: 06107150
Event Day Date Time Place

Stage Il Bidding Friday October 27,2006 | 12:00 NOON |[DFCM

Documents Available 4110 State Office Building
SLC, UT and DFCM web site*

Mandatory Pre-bid Site Thursday | November 2, 2006 10:00 AM  [Provo Fourth District Court

Meeting 125 North 100 West
Provo, UT

Deadline for Submitting Tuesday | November 7, 2006 4:00 PM  [Jim Russell - DFCM

Questions 4110 State Office Building
SLC, UT

Final Addendum Issued Thursday | November 9, 2006 4:00 PM DFCM web site*

Prime Contractors Turn in | Wednesday [November 15, 2006 3:00 PM DFCM

Bid and Bid Bond / Bid 4110 State Office Building

Opening in DFCM SLC, UT

Conference Room

Subcontractors List Due Thursday [November 16, 2006 3:00 PM DFCM
4110 State Office Building
SLC, UT

Project Completion Thursday March 15, 2007

Deadline

* DFCM’s web site address is http://dfcm.utah.gov
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STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES

DFCM
Division of Facilities Construction and Management

BID FORM

NAME OF BIDDER DATE

To the Division of Facilities Construction and Management
4110 State Office Building
Salt Lake City, Utah 84114

The undersigned, responsive to the "Notice to Contractors" and in accordance with the Request for Bids for the
FIRE ALARM UPGRADE - PROVO FOURTH DISTRICT COURT — ADMINISTRATIVE OFFICE OF
THE COURTS — PROVO, UTAH - DFCM PROJECT NO. 06107150 and having examined the Contract
Documents and the site of the proposed Work and being familiar with all of the conditions surrounding the
construction of the proposed Project, including the availability of labor, hereby proposes to furnish all labor,
materials and supplies as required for the Work in accordance with the Contract Documents as specified and
within the time set forth and at the price stated below. This price is to cover all expenses incurred in performing
the Work required under the Contract Documents of which this bid is a part:

I/We acknowledge receipt of the following Addenda:

For all work shown on the Drawings and described in the Specifications and Contract Documents, I/we agree to
perform for the sum of:

DOLLARS ($ )
(In case of discrepancy, written amount shall govern)

I/We guarantee that the Work will be Substantially by Thursday, March 15, 2007, should I/we be the successful
bidder, and agree to pay liquidated damages in the amount of $250.00 per day for each day after expiration of the
Contract Time as stated in Article 3 of the Contractor’s Agreement.

This bid shall be good for 45 days after bid opening.

Enclosed is a 5% bid bond, as required, in the sum of

The undersigned Contractor's License Number for Utah is
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BID FORM
PAGE NO. 2

Upon receipt of notice of award of this bid, the undersigned agrees to execute the contract within ten (10) days,
unless a shorter time is specified in Contract Documents, and deliver acceptable Performance and Payment bonds
in the prescribed form in the amount of 100% of the Contract Sum for faithful performance of the contract. The
Bid Bond attached, in the amount not less than five percent (5%) of the above bid sum, shall become the property
of the Division of Facilities Construction and Management as liquidated damages for delay and additional
expense caused thereby in the event that the contract is not executed and/or acceptable 100% Performance and
Payment bonds are not delivered within time set forth.

Type of Organization:

(Corporation, Partnership, Individual, etc.)

Any request and information related to Utah Preference Laws:

Respectfully submitted,

Name of Bidder

ADDRESS:

Authorized Signature
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BID BOND
(Title 63, Chapter 56, U. C. A. 1953, as Amended)

KNOW ALL PERSONS BY THESE PRESENTS:

That hereinafter referred to as the
"Principal," and a corporation organized and existing under
the laws of the State of , with its principal office in the City of and authorized to transact business in

this State and U. S. Department of the Treasury Listed, (Circular 570, Companies Holding Certificates of Authority as Acceptable Securities on
Federal Bonds and as Acceptable Reinsuring Companies); hereinafter referred to as the "Surety," are held and firmly bound unto the STATE OF
UTAH, hereinafter referred to as the "Obligee," in the amount of $ (5% of the accompanying bid), being
the sum of this Bond to which payment the Principal and Surety bind themselves, their heirs, executors, administrators, successors and assigns,
jointly and severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION IS SUCH that whereas the Principal has submitted to Obligee the accompanying bid
incorporated by reference herein, dated as shown, to enter into a contract in writing for the

Project.

NOW, THEREFORE, THE CONDITION OF THE ABOVE OBLIGATION IS SUCH, that if the said principal does not execute
a contract and give bond to be approved by the Obligee for the faithful performance thereof within ten (10) days after being notified in writing
of such contract to the principal, then the sum of the amount stated above will be forfeited to the State of Utah as liquidated damages and not as
a penalty; if the said principal shall execute a contract and give bond to be approved by the Obligee for the faithful performance thereof within
ten (10) days after being notified in writing of such contract to the Principal, then this obligation shall be null and void. It is expressly
understood and agreed that the liability of the Surety for any and all defaults of the Principal hereunder shall be the full penal sum of this Bond.
The Surety, for value received, hereby stipulates and agrees that obligations of the Surety under this Bond shall be for a term of sixty (60) days
from actual date of the bid opening.

PROVIDED, HOWEVER, that this Bond is executed pursuant to provisions of Title 63, Chapter 56, Utah Code Annotated, 1953, as
amended, and all liabilities on this Bond shall be determined in accordance with said provisions to same extent as if it were copied at length
herein.

IN WITNESS WHEREQF, the above bounden parties have executed this instrument under their several seals on the date indicated
below, the name and corporate seal of each corporate party being hereto affixed and these presents duly signed by its undersigned representative,
pursuant to authority of its governing body.

DATED this day of 20
Principal's name and address (if other than a corporation): Principal's name and address (if a corporation):
By: By:
Title: Title:
(Affix Corporate Seal)
Surety's name and address:

STATE OF )

) ss. By:
COUNTY OF ) Attorney-in-Fact (Affix Corporate Seal)

On this ___ day of ,20 , personally appeared before me

whose 1dent1ty is personally known to me or proved to me on the basis of satlsfactory evidence, and who, being by me duly sworn, did say that
he/she is the Attorney-in-fact of the above-named Surety Company, and that he/she is duly authorized to execute the same and has complied in
all respects with the laws of Utah in reference to becoming sole surety upon bonds, undertakings and obligations, and that he/she acknowledged
to me that as Attorney-in-fact executed the same.

Subscribed and sworn to before me this day of 20
My Commission Expires:
Resides at:

NOTARY PUBLIC
Agency:
Agent:

Address: Approved As To Form: May 25, 2005
Phone: By Alan S. Bachman, Asst Attorney General

DFCM Form 7b 060706 11



STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES

DFCM
Division of Facilities Construction and Management

INSTRUCTION AND SUBCONTRACTORS LIST FORM

The three low bidders, as well as all other bidders that desire to be considered, are required by law to
submit to DFCM within 24 hours of bid opening a list of ALL first-tier subcontractors, including the
subcontractor’s name, bid amount and other information required by Building Board Rule and as stated
in these Contract Documents, on the following basis:

PROJECTS UNDER $500,000 - ALL SUBS $20,000 OR OVER MUST BE LISTED
PROJECTS $500,000 OR MORE - ALL SUBS $35,000 OR OVER MUST BE LISTED

¢ Any additional subcontractors identified in the bid documents shall also be listed.

e The DFCM Director may not consider any bid submitted by a bidder if the bidder fails to submit a
subcontractor list meeting the requirements of State law.

e List subcontractors for base bid as well as the impact on the list that the selection of any alternate
may have.

¢ Bidder may not list more than one subcontractor to perform the same work.

e Bidder must list “Self” if performing work itself.

LICENSURE:

The subcontractor’s name, the type of work, the subcontractor’s bid amount, and the subcontractor's
license number as issued by DOPL, if such license is required under Utah Law, shall be listed. Bidder
shall certify that all subcontractors, required to be licensed, are licensed as required by State law. A
subcontractor includes a trade contractor or specialty contractor and does not include suppliers who
provide only materials, equipment, or supplies to a contractor or subcontractor.

BIDDER LISTING 'SELF' AS PERFORMING THE WORK:

Any bidder that is properly licensed for the particular work and intends to perform that work itself in
lieu of a subcontractor that would otherwise be required to be on the subcontractor list, must insert the
term ‘Self” for that category on the subcontractor list form. Any listing of ‘Self” on the sublist form
shall also include the amount allocated for that work.

‘SPECIAL EXCEPTION’:

A bidder may list ‘Special Exception’ in place of a subcontractor when the bidder intends to obtain a
subcontractor to perform the work at a later date because the bidder was unable to obtain a qualified or
reasonable bid under the provisions of U.C.A.Section 63A-5-208(4). The bidder shall insert the term
‘Special Exception’ for that category of work, and shall provide documentation with the subcontractor
list describing the bidder’s efforts to obtain a bid of a qualified subcontractor at a reasonable cost and
why the bidder was unable to obtain a qualified subcontractor bid. The Director must find that the
bidder complied in good faith with State law requirements for any ‘Special Exception’ designation, in
order for the bid to be considered. If awarded the contract, the Director shall supervise the bidder’s
efforts to obtain a qualified subcontractor bid. The amount of the awarded contract may not be adjusted
to reflect the actual amount of the subcontractor’s bid. Any listing of ‘Special Exception’ on the sublist
form shall also include amount allocated for that work.
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INSTRUCTIONS AND SUBCONTRACTORS LIST FORM
Page No. 2

GROUNDS FOR DISQUALIFICATION:

The Director may not consider any bid submitted by a bidder if the bidder fails to submit a subcontractor
list meeting the requirements of State law. Director may withhold awarding the contract to a particular
bidder if one or more of the proposed subcontractors are considered by the Director to be unqualified to
do the Work or for such other reason in the best interest of the State of Utah. Notwithstanding any other
provision in these instructions, if there is a good faith error on the sublist form, at the sole discretion of
the Director, the Director may provide notice to the contractor and the contractor shall have 24 hours to
submit the correction to the Director. If such correction is submitted timely, then the sublist
requirements shall be considered met.

CHANGES OF SUBCONTRACTORS SPECIFICALLY IDENTIFIED ON SUBLIST FORM:

Subsequent to twenty-four hours after the bid opening, the contractor may change its listed
subcontractors only after receiving written permission from the Director based on complying with all of
the following criteria.

(1) The contractor has established in writing that the change is in the best interest of the State and
that the contractor establishes an appropriate reason for the change, which may include, but not
is not limited to, the following reasons: the original subcontractor has failed to perform, or is not
qualified or capable of performing, and/or the subcontractor has requested in writing to be
released.

(2) The circumstances related to the request for the change do not indicate any bad faith in the
original listing of the subcontractors.

3) Any requirement set forth by the Director to ensure that the process used to select a new
subcontractor does not give rise to bid shopping.

(4) Any increase in the cost of the subject subcontractor work is borne by the contractor.

(5) Any decrease in the cost of the subject subcontractor work shall result in a deductive change
order being issued for the contract for such decreased amount.

(6) The Director will give substantial weight to whether the subcontractor has consented in writing
to being removed unless the Contractor establishes that the subcontractor is not qualified for the
work.

EXAMPLE:

Example of a list where there are only four subcontractors:

SUBCONTRACTOR, SUBCONTRACTOR
TYPE OF WORK “SELF” OR “SPECIAL EXCEPTION” BID AMOUNT CONT. LICENSE #
ELECTRICAL ABCD Electric Inc. $350,000.00 123456789000
LANDSCAPING “Self” 300,000.00 123456789000
CONCRETE (ALTERNATE #1) XYZ Concrete Inc 298,000.00 987654321000
MECHANICAL “Special Exception” Fixed at: 350,000.00 (TO BE PROVIDED
(attach documentation) AFTER OBTAINING
SUBCONTRACTOR)

PURSUANT TO STATE LAW - SUBCONTRACTOR BID AMOUNTS CONTAINED IN THIS

SUBCONTRACTOR LIST SHALL NOT BE DISCLOSED UNTIL THE CONTRACT HAS BEEN AWARDED.

DFCM Form 7b 060706
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STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES

DFCM
Division of Facilities Construction and Management
SUBCONTRACTORS LIST
FAX TO 801-538-3677

PROJECT TITLE:

Caution: You must read and comply fully with instructions.

SUBCONTRACTOR, SUBCONTRACTOR
TYPE OF WORK “SELF” OR “SPECIAL EXCEPTION” BID AMOUNT CONT. LICENSE #

We certify that:

1. This list includes all subcontractors as required by the instructions, including those related to the base bid as well as any
alternates.

2. We have listed “Self” or “Special Exception” in accordance with the instructions.

3. All subcontractors are appropriately licensed as required by State law.

FIRM:

DATE: SIGNED BY:

NOTICE: FAILURE TO SUBMIT THIS FORM, PROPERLY COMPLETED AND SIGNED, AS REQUIRED
IN THESE CONTRACT DOCUMENTS, SHALL BE GROUNDS FOR DFCMS REFUSAL TO ENTER INTO
A WRITTEN CONTRACT WITH BIDDER. ACTION MAY BE TAKEN AGAINST BIDDERS BID BOND
AS DEEMED APPROPRIATE BY DFCM. ATTACH A SECOND PAGE IF NECESSARY.
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FUGITIVE DUST PLAN

The Contractor will fill out the form and file the original with the Division of Air Quality and a copy of
the form with the Division of Facilities Construction & Management, prior to the issuance of any notice
to proceed.

The Contractor will be fully responsible for compliance with the Fugitive Dust Control Plan, including
the adequacy of the plan, any damages, fines, liability, and penalty or other action that results from
noncompliance.

Page 1 of 7
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Utah Division of Air Quality
April 20, 1999

GUIDANCE THAT MUST BE CONSIDERED IN DEVELOPING AND SUBMITTING A
DUST CONTROL PLAN FOR COMPLIANCE WITH R307-309-3, 4, 5, 6,7

Source Information:

1. Name of your operation (source): provide a name if the source is a construction site.

2. Address or location of your operation or construction site.

3. UTM coordinates or Longitude/Latitude of stationary emission points at your operation.

4. Lengths of the project, if temporary (time period).

5. Description of process (include all sources of dust and fugitive dust). Please, if necessary, use

additional sheets of paper for this description. Be sure to mark it as an attachment.

6. Type of material processed or disturbed.

7. Amount of material processed (tons per year, tons per month, Ibs./hr., and applicable units).

Page 2 of 7
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8. Destination of product (where will the material produced be used or transported, be specific,
provide address or specific location), information needed for temporary relocation applicants.

9. Identify the individual who is responsible for the implementation and maintenance of fugitive
dust control measures. List name(s), position(s) and telephone number(s).

10.  List, and attach copies of any contract lease, liability agreement with other companies that may,
or will, be responsible for dust control on site or on the project.

Page 3 of 7
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Description of Fugitive Dust Emission Activities
(Things to consider in addressing fugitive dust control strategies.)

1. Type of activities (drilling and blasting, road construction, development construction, earth
moving and excavation, handling and hauling materials, cleaning and leveling, etc).

2. List type of equipment generating the fugitive dust.
3. Diagram the location of each activity or piece of equipment on site. Please attach the diagram.
4. Provide pictures or drawings of each activity. Include a drawing of the unpaved/paved road

network used to move loads “on” and “off” property.

5. Vehicle miles travels on unpaved roads associated with the activity (average speed).
6. Type of dust emitted at each source (coal, cement, sand, soil, clay, dust, etc.)
7. Estimate the size of the release area at which the activity occurs (square miles). For haul or dirt

roads include total miles of road in use during the activity.

Page 4 of 7
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Description of Fugitive Dust Emission Controls on Site

Control strategies must be designed to meet 20% opacity or less on site (a lesser opacity may be defined
by Approval Order conditions or federal requirements such as NSPS), and control strategies must
prevent exceeding 10% opacity from fugitive dust at the property boundary (site boundary) for
compliance with R307-309-3.

1. Types of ongoing emission controls proposed for each activity, each piece of equipment, and
haul roads.
2. Types of additional dust controls proposed for bare, exposed surfaces (chemical stabilization,

synthetic cover, wind breaks, vegetative cover, etc).

3. Method of application of dust suppressant.
4. Frequency of application of dust suppressant.
5. Explain what triggers the use of a special control measure other than routine measures already in

place, such as covered loads or measures covered by a permit condition (increase in opacity, high
winds, citizen complaints, dry conditions, etc).

6. Explain in detail what control strategies/measures will be implemented off-hours, i.e.,
Saturdays/Sundays/Holidays, as well as 6 PM to 6 AM each day.

Page 5 of 7
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Description of Fugitive Dust Control Off-site

Prevent, to the maximum extent possible, deposition of materials, which may create fugitive dust on
public and private paved roads in compliance with R307-309-5, 6, 7.

1. Types of emission controls initiated by your operation that are in place “off” property
(application of water, covered loads, sweeping roads, vehicle cleaning, etc.).

2. Proposed remedial controls that will be initiated promptly if materials, which may create fugitive
dust, are deposited on public and private paved roads.

Submit the Dust Control Plan to:

Executive Secretary Phone: (801) 536-4000
Utah Air Quality Board FAX: (801) 536-4099
POB 144820

15 North 1950 West
Salt Lake City, Utah 84114-4820

Page 6 of 7
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Fugitive Dust Control Plan Violation Report

When a source is found in violation of R307-309-3 or in violation of the Fugitive Dust Control Plan, the
course must submit a report to the Executive Secretary within 15 days after receiving a Notice of
Violation. The report must include the following information:

1.

Name and address of dust source.

Time and duration of dust episode.

Meteorological conditions during the dust episode.

Total number and type of fugitive dust activities and dust producing equipment within each
operation boundary. If no change has occurred from the existing dust control plan, the source
should state that the activity/equipment is the same.

Fugitive dust activities or dust producing equipment that caused a violation of R-307-309-3 or
the sources dust control plan.

Reasons for failing to control dust from the dust generating activity or equipment.

New and/or additional fugitive dust control strategies necessary to achieve compliance with
R307-309-3,4, 5, 6, or 7.

If it can not be demonstrated that the current approved Dust Control Plan can result in
compliance with R307-309-3 through 7, the Dust Control Plan must be revised so as to
demonstrate compliance with 307-309-3 through 7. Within 30 days of receiving a fugitive dust
Notice of Violation, the source must submit the revised Plan to the Executive Secretary for
review and approval.

Submit the Dust Control Plan to:

Executive Secretary Phone: (801) 536-4000
Utah Air Quality Board FAX: (801) 536-4099
POB 144820

15 North 1950 West
Salt Lake City, Utah 84114-4820

Attachments: DFCM Form FDR R-307-309, Rule 307-309

Page 7 of 7

DFCM Form 7b 060706 21



300/300/ /FVA/ / !/

Project No.
CONTRACTOR'S AGREEMENT
FOR:
THIS CONTRACTOR'S AGREEMENT, made and entered into this day of ,20  , by
and between the DIVISION OF FACILITIES CONSTRUCTION AND MANAGEMENT, hereinafter
referred to as "DFCM", and , incorporated in the State of

and authorized to do business in the State of Utah, hereinafter referred to as "Contractor",
whose address is

WITNESSETH: WHEREAS, DFCM intends to have Work performed at

WHEREAS, Contractor agrees to perform the Work for the sum stated herein.

NOW, THEREFORE, DFCM and Contractor for the consideration provided in this Contractor's
Agreement, agree as follows:

ARTICLE 1. SCOPE OF WORK. The Work to be performed shall be in accordance with the
Contract Documents prepared by and entitled

13 2

The DFCM General Conditions (“General Conditions”) dated May 25, 2005 on file at the office of
DFCM and available on the DFCM website, are hereby incorporated by reference as part of this
Agreement and are included in the specifications for this Project. All terms used in this Contractor's
Agreement shall be as defined in the Contract Documents, and in particular, the General Conditions.

The Contractor Agrees to furnish labor, materials and equipment to complete the Work as required in the
Contract Documents which are hereby incorporated by reference. It is understood and agreed by the
parties hereto that all Work shall be performed as required in the Contract Documents and shall be
subject to inspection and approval of DFCM or its authorized representative. The relationship of the
Contractor to the DFCM hereunder is that of an independent Contractor.

ARTICLE 2. CONTRACT SUM. The DFCM agrees to pay and the Contractor agrees to accept in
full performance of this Contractor's Agreement, the sum of
DOLLARS AND NO CENTS ($ .00), which
is the base bid, and which sum also includes the cost of a 100%
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CONTRACTOR'S AGREEMENT
PAGE NO. 2

Performance Bond and a 100% Payment Bond as well as all insurance requirements of the Contractor.
Said bonds have already been posted by the Contractor pursuant to State law. The required proof of
insurance certificates have been delivered to DFCM in accordance with the General Conditions before
the execution of this Contractor's Agreement.

ARTICLE 3. TIME OF COMPLETION AND DELAY REMEDY. The Work shall be
Substantially Complete within (__ ) calendar days after the date of the Notice to
Proceed. Contractor agrees to pay liquidated damages in the amount of $ per day for each day
after expiration of the Contract Time until the Contractor achieves Substantial Completion in accordance
with the Contract Documents, if Contractor's delay makes the damages applicable. The provision for
liquidated damages is: (a) to compensate the DFCM for delay only; (b) is provided for herein because
actual damages can not be readily ascertained at the time of execution of this Contractor's Agreement;
(c) is not a penalty; and (d) shall not prevent the DFCM from maintaining Claims for other non-delay
damages, such as costs to complete or remedy defective Work.

No action shall be maintained by the Contractor, including its or Subcontractor or suppliers at any tier,
against the DFCM or State of Utah for damages or other claims due to losses attributable to hindrances
or delays from any cause whatsoever, including acts and omissions of the DFCM or its officers,
employees or agents, except as expressly provided in the General Conditions. The Contractor may
receive a written extension of time, signed by the DFCM, in which to complete the Work under this
Contractor's Agreement in accordance with the General Conditions.

ARTICLE 4. CONTRACT DOCUMENTS. The Contract Documents consist of this Contractor's
Agreement, the Conditions of the Contract (DFCM General Conditions, Supplementary and other
Conditions), the Drawings, Specifications, Addenda and Modifications. The Contract Documents shall
also include the bidding documents, including the Notice to Contractors, Instructions to
Bidders/Proposers and the Bid/Proposal, to the extent not in conflict therewith and other documents and
oral presentations that are documented as an attachment to the contract.

All such documents are hereby incorporated by reference herein. Any reference in this Contractor's
Agreement to certain provisions of the Contract Documents shall in no way be construed as to lessen the
importance or applicability of any other provisions of the Contract Documents.

ARTICLE 5. PAYMENT. The DFCM agrees to pay the Contractor from time to time as the Work
progresses, but not more than once each month after the date of Notice to Proceed, and only upon
Certificate of the A/E for Work performed during the preceding calendar month, ninety-five percent
(95%) of the value of the labor performed and ninety-five percent (95%) of the value of materials
furnished in place or on the site. The Contractor agrees to furnish to the DFCM invoices for materials
purchased and on the site but not installed, for which the
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CONTRACTOR'S AGREEMENT
PAGE NO. 3

Contractor requests payment and agrees to safeguard and protect such equipment or materials and is
responsible for safekeeping thereof and if such be stolen, lost or destroyed, to replace same.

Such evidence of labor performed and materials furnished as the DFCM may reasonably require shall be
supplied by the Contractor at the time of request for Certificate of Payment on account. Materials for
which payment has been made cannot be removed from the job site without DFCM's written approval.
Five percent (5%) of the earned amount shall be retained from each monthly payment. The retainage,
including any additional retainage imposed and the release of any retainage, shall be in accordance with
UCA 13-8-5 as amended. Contractor shall also comply with the requirements of UCA 13-8-5, including
restrictions of retainage regarding subcontractors and the distribution of interest earned on the retention
proceeds. The DFCM shall not be responsible for enforcing the Contractor’s obligations under State law
in fulfilling the retention law requirements with subcontractors at any tier.

ARTICLE 6. INDEBTEDNESS. Before final payment is made, the Contractor must submit evidence
satisfactory to the DFCM that all payrolls, materials bills, subcontracts at any tier and outstanding
indebtedness in connection with the Work have been properly paid. Final Payment will be made after
receipt of said evidence, final acceptance of the Work by the DFCM as well as compliance with the
applicable provisions of the General Conditions.

Contractor shall respond immediately to any inquiry in writing by DFCM as to any concern of financial
responsibility and DFCM reserves the right to request any waivers, releases or bonds from Contractor in
regard to any rights of Subcontractors (including suppliers) at any tier or any third parties prior to any
payment by DFCM to Contractor.

ARTICLE 7. ADDITIONAL WORK. It is understood and agreed by the parties hereto that no
money will be paid to the Contractor for additional labor or materials furnished unless a new contract in
writing or a Modification hereof in accordance with the General Conditions and the Contract Documents
for such additional labor or materials has been executed. The DFCM specifically reserves the right to
modify or amend this Contractor's Agreement and the total sum due hereunder either by enlarging or
restricting the scope of the Work.

ARTICLE 8. INSPECTIONS. The Work shall be inspected for acceptance in accordance with the
General Conditions.

ARTICLE 9. DISPUTES. Any dispute, PRE or Claim between the parties shall be subject to the
provisions of Article 7 of the General Conditions. DFCM reserves all rights to pursue its rights and
remedies as provided in the General Conditions.

ARTICLE 10. TERMINATION, SUSPENSION OR ABANDONMENT. This Contractor’s
Agreement may be terminated, suspended or abandoned in accordance with the General Conditions.
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CONTRACTOR'S AGREEMENT
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ARTICLE 11. DFCM'S RIGHT TO WITHHOLD CERTAIN AMOUNT AND MAKE USE
THEREQOF. The DFCM may withhold from payment to the Contractor such amount as, in DFCM's
judgment, may be necessary to pay just claims against the Contractor or Subcontractor at any tier for
labor and services rendered and materials furnished in and about the Work. The DFCM may apply such
withheld amounts for the payment of such claims in DFCM's discretion. In so doing, the DFCM shall be
deemed the agent of Contractor and payment so made by the DFCM shall be considered as payment
made under this Contractor's Agreement by the DFCM to the Contractor. DFCM shall not be liable to
the Contractor for any such payment made in good faith. Such withholdings and payments may be made
without prior approval of the Contractor and may be also be prior to any determination as a result of any
dispute, PRE, Claim or litigation.

ARTICLE 12. INDEMNIFICATION. The Contractor shall comply with the indemnification
provisions of the General Conditions.

ARTICLE 13. SUCCESSORS AND ASSIGNMENT OF CONTRACT. The DFCM and
Contractor, respectively bind themselves, their partners, successors, assigns and legal representatives to
the other party to this Agreement, and to partners, successors, assigns and legal representatives of such
other party with respect to all covenants, provisions, rights and responsibilities of this Contractor’s
Agreement. The Contractor shall not assign this Contractor’s Agreement without the prior written
consent of the DFCM, nor shall the Contractor assign any moneys due or to become due as well as any
rights under this Contractor’s Agreement, without prior written consent of the DFCM.

ARTICLE 14. RELATIONSHIP OF THE PARTIES. The Contractor accepts the relationship of
trust and confidence established by this Contractor's Agreement and covenants with the DFCM to
cooperate with the DFCM and A/E and use the Contractor's best skill, efforts and judgment in furthering
the interest of the DFCM; to furnish efficient business administration and supervision; to make best
efforts to furnish at all times an adequate supply of workers and materials; and to perform the Work in
the best and most expeditious and economic manner consistent with the interests of the DFCM.

ARTICLE 15. AUTHORITY TO EXECUTE AND PERFORM AGREEMENT. Contractor
and DFCM each represent that the execution of this Contractor's Agreement and the performance
thereunder is within their respective duly authorized powers.

ARTICLE 16. ATTORNEY FEES AND COSTS. Except as otherwise provided in the dispute
resolution provisions of the General Conditions, the prevailing party shall be entitled to reasonable
attorney fees and costs incurred in any action in the District Court and/or appellate body to enforce this
Contractor's Agreement or recover damages or any other action as a result of a breach thereof.
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IN WITNESS WHEREQF, the parties hereto have executed this Contractor's Agreement on the day
and year stated hereinabove.

CONTRACTOR:
Signature Date
Title:
State of )
)
County of ) Please type/print name clearly
Onthis  dayof , 20 , personally appeared before me,
whose 1dent1ty is personally known to me (or proved to me on the basis of satisfactory eV1dence) and
who by me duly sworn (or affirmed), did say that he (she) is the (title or office) of

the firm and that said document was signed by him (her) in behalf of said firm.

Notary Public
(SEAL)
My Commission Expires
APPROVED AS TO AVAILABILITY DIVISION OF FACILITIES
OF FUNDS: CONSTRUCTION AND MANAGEMENT
Financial Manager, Date Date
Division of Facilities Construction Manager -
and Management Capital
APPROVED AS TO FORM: APPROVED FOR EXPENDITURE:
ATTORNEY GENERAL
May 25, 2005
By: Alan S. Bachman Division of Finance Date

Asst Attorney General
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PERFORMANCE BOND
(Title 63, Chapter 56, U. C. A. 1953, as Amended)

That hereinafter referred to as the "Principal" and
a corporation organized and existing under the laws of the State of _
, with its principal office in the City of and authorized to transact business in this State and U. S. Department of the Treasury

Listed (Circular 570, Companies Holding Certificates of Authority as Acceptable Securities on Federal Bonds and as Acceptable Reinsuring Companies);
hereinafter referred to as the "Surety," are held and firmly bound unto the State of Utah, hereinafter referred to as the "Obligee, " in the amount of
DOLLARS ($ ) for the payment whereof, the
said Principal and Surety bind themselves and their heirs, administrators, executors, successors and assigns, jointly and severally, firmly by these presents.

WHEREAS, the Principal has entered into a certain written Contract with the Obligee, dated the day of , 20 , to

construct
in the County of , State of Utah, Project No. , for the approximate sum of

Dollars ($ ), which

Contract is hereby incorporated by reference herein.
NOW, THEREFORE, the condition of this obligation is such that if the said Principal shall faithfully perform the Contract in accordance with the
Contract Documents including, but not limited to, the Plans, Specifications and conditions thereof, the one year performance warranty, and the terms of the

Contract as said Contract may be subject to Modifications or changes, then this obligation shall be void; otherwise it shall remain in full force and effect.

No right of action shall accrue on this bond to or for the use of any person or corporation other than the state named herein or the heirs, executors,
administrators or successors of the Owner.

The parties agree that the dispute provisions provided in the Contract Documents apply and shall constitute the sole dispute procedures of the parties.

PROVIDED, HOWEVER, that this Bond is executed pursuant to the Provisions of Title 63, Chapter 56, Utah Code Annotated, 1953, as amended,
and all liabilities on this Bond shall be determined in accordance with said provisions to the same extent as if it were copied at length herein.

IN WITNESS WHEREOF, the said Principal and Surety have signed and sealed this instrument this day of , 20
WITNESS OR ATTESTATION: PRINCIPAL:
By:
(Seal)
Title:
WITNESS OR ATTESTATION: SURETY:
By:
Attorney-in-Fact (Seal)
STATE OF
) ss.
COUNTY OF )
On this day of , 20____, personally appeared before me , whose

identity is personally known to me or proved to me on the basis of satisfactory evidence, and who, being by me duly sworn, did say that he/she is the Attorney
in-fact of the above-named Surety Company and that he/she is duly authorized to execute the same and has complied in all respects with the laws of Utah in
reference to becoming sole surety upon bonds, undertakings and obligations, and that he/she acknowledged to me that as Attorney-in-fact executed the same.

Subscribed and sworn to before me this day of 20

My commission expires:

Resides at:
NOTARY PUBLIC
Agency:
Agent:
‘;‘l‘l‘flf:_ss’ Approved As To Form: May 25, 2005
: By Alan S. Bachman, Asst Attorney General
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PAYMENT BOND
(Title 63, Chapter 56, U. C. A. 1953, as Amended)

KNOW ALL PERSONS BY THESE PRESENTS:

That hereinafter referred to as the "Principal," and
, a corporation organized and existing under the laws of the State of authorized to do business in this State
and U. S. Department of the Treasury Listed (Circular 570, Companies Holding Certificates of Authority as Acceptable Securities on Federal Bonds and as
Acceptable Reinsuring Companies); with its principal office in the City of hereinafter referred to as the ""Surety," are held and firmly bound unto
the State of Utah hereinafter referred to as the "Obligee," in the amount of
Dollars ($ ) for the payment whereof, the said Principal and Surety bind themselves and their heirs, administrators, executors, successors
and assigns, jointly and severally, firmly by these presents.

WHEREAS, the Principal has entered into a certain written Contract with the Obligee, dated the day of 20 R
to construct
in the County of , State of Utah, Project No. for the approximate sum of
Dollars ($ ), which contract is hereby

incorporated by reference herein.

NOW, THEREFORE, the condition of this obligation is such that if the said Principal shall pay all claimants supplying labor or materials to Principal
or Principal's Subcontractors in compliance with the provisions of Title 63, Chapter 56, of Utah Code Annotated, 1953, as amended, and in the prosecution of the
Work provided for in said Contract, then, this obligation shall be void; otherwise it shall remain in full force and effect.

That said Surety to this Bond, for value received, hereby stipulates and agrees that no changes, extensions of time, alterations or additions to the terms
of the Contract or to the Work to be performed thereunder, or the specifications or drawings accompanying same shall in any way affect its obligation on this Bond,
and does hereby waive notice of any such changes, extensions of time, alterations or additions to the terms of the Contract or to the Work or to the specifications
or drawings and agrees that they shall become part of the Contract Documents.

PROVIDED, HOWEVER, that this Bond is executed pursuant to the provisions of Title 63, Chapter 56, Utah Code Annotated, 1953, as amended, and
all liabilities on this Bond shall be determined in accordance with said provisions to the same extent as if it were copied at length herein.

IN WITNESS WHEREOF, the said Principal and Surety have signed and sealed this instrument this day of 20
WITNESS OR ATTESTATION: PRINCIPAL:
By:
(Seal)
Title:
WITNESS OR ATTESTATION: SURETY:
By:
STATE OF ) Attorney-in-Fact (Seal)
) ss.
COUNTY OF )
On this day of 20 , personally appeared before me

, whose identity is personally known to me or proved to me on the basis of
satisfactory evidence, and who, being by me duly sworn, did say that he/she is the Attorney-in-fact of the above-named Surety Company, and that he/she is duly
authorized to execute the same and has complied in all respects with the laws of Utah in reference to becoming sole surety upon bonds, undertakings and
obligations, and that he/she acknowledged to me that as Attorney-in-fact executed the same.

Subscribed and sworn to before me this day of , 20

My commission expires:

Resides at:
NOTARY PUBLIC
Agency:
Agent: Approved As To Form: May 25, 2005
Address: By Alan S. Bachman, Asst Attorney General
Phone:
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STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES

Division of Facilities Construction and Management

DFCM

CHANGE ORDER #
CONTRACTOR; AGENCY OR INSTITUTION:
PROJECT NAME:
PROJECT NUMBER:
CONTRACT NUMBER:
ARCHITECT: DATE:
CONSTRUCTION | PROPOSAL AMOUNT DAYS
CHANGE REQUEST
DIRECTIVENO. | NO. INCREASE | DECREASE | INCREASE | DECREASE

Amount

Days Date

ORIGINAL CONTRACT

TOTAL PREVIOUS CHANGE ORDERS

TOTAL THIS CHANGE ORDER

ADJUSTED CONTRACT

DFCM and Contractor agree that the terms, contract sum, scope of the Work and time specified in this Change Order
shall constitute the full accord and satisfaction, and complete adjustment to the Contract and includes all direct and
indirect costs and effects related to, incidental to, and/or reasonably implied from such change in the contract terms,
sum, scope of the Work and time.

Contractor:

Date
Architect/Engineer:

Date
Agency or Institution:

Date
DFCM:

Date
Funding Verification:

Date

Page of page(s)
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STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES

DFCM
Division of Facilities Construction and Management

CERTIFICATE OF SUBSTANTIAL COMPLETION

PROJECT PROJECT NO:

AGENCY/INSTITUTION

AREA ACCEPTED

The Work performed under the subject Contract has been reviewed on this date and found to be Substantially Completed as
defined in the General Conditions; including that the construction is sufficiently completed in accordance with the Contract
Documents, as modified by any change orders agreed to by the parties, so that the State of Utah can occupy the Project or specified
area of the Project for the use for which it is intended.

The DFCM - (Owner) accepts the Project or specified area of the Project as Substantially Complete and will assume full
possession of the Project or specified area of the Project at (time) on (date).

The DFCM accepts the Project for occupancy and agrees to assume full responsibility for maintenance and operation, including
utilities and insurance, of the Project subject to the itemized responsibilities and/or exceptions noted below:

The Owner acknowledges receipt of the following closeout and transition materials:
[l Record Drawings [l O & M Manuals [l Warranty Documents [l Completion of Training
Requirements

A list of items to be completed or corrected (Punch List) is attached hereto. The failure to include an item on it does not alter the
responsibility of the Contractor to complete all the Work in accordance with the Contract Documents, including authorized
changes thereof. The amount of . (Twice the value of the punch list work) shall be retained to assure the
completion of the punch list work.

The Contractor shall complete or correct the Work on the list of (Punch List) items appended hereto within
__calendar days from the above date of issuance of this Certificate. Ifthe list of items is not completed within the time allotted
the Owner has the right to be compensated for the delays and/or complete the work with the help of independent contractor at the
expense of the retained project funds. If the retained project funds are insufficient to cover the delay/completion damages, the
Owner shall be promptly reimbursed for the balance of the funds needed to compensate the Owner.

by:
CONTRACTOR (include name of firm) (Signature) DATE
by:
A/E (include name of firm) (Signature) DATE
by:
USING INSTITUTION OR AGENCY (Signature) DATE
by:
DFCM (Owner) (Signature) DATE
4110 State Office Building, Salt Lake City, Utah 84114 cc: Parties Noted
telephone 801-538-3018 « facsimile 801-538-3267 « http://dfcm.utah.gov DFCM, Director
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ADMINISTRATIVE OFFICE OF THE COURTS - PROVO, UT
FIRE ALARM SYSTEM UPGRADE
DFCM PROJECT # 06107150

SECTION 13851 - FIRE ALARM SYSTEM

PART I - GENERAL

1.01 RELATED DOCUMENTS:

A.

Drawings and General Provisions of the Contract, including General and Supplementary
Conditions and General Requirements, apply to the work specified in this section.

1.02 DESCRIPTION OF WORK:

A.

This section of the specifications includes the demolition of existing fire alarm system and
furnishing, installation, connection and testing of new microprocessor controlled, intelligent
reporting fire alarm equipment required to form a complete, operative, coordinated system to
protect the building housing the Administrative Office of the Courts in Provo, UT. Fire alarm
system shall include, but not be limited to, alarm initiating devices, alarm notification appliances,
Fire Alarm Control Panel (FACP), remote power supplies, auxiliary control devices and relays,
door hold-open devices, annunciators, conduit and wiring as shown on the drawings and specified
herein.

1.03 QUALITY ASSURANCE:

A.

F.

October 13, 2006

The fire alarm system shall comply with requirements of NFPA 72 (National Fire Alarm Code) for
Local Protected Premises Signaling Systems except as modified and supplemented by this
specification. The system field wiring shall be supervised either electrically or by software-directed
polling of field devices.

Major system components (control panels, initiating devices, addressable modules or relays, power
supplies, etc.) shall be manufactured by a State of Utah DFCM approved manufacturer.

State of Utah DFCM Approved Manufacturers:

1. Fire-Lite
2. Silent Knight

All initiating devices shall be listed compatible with the control equipment used.

Materials, devices and equipment shall be Underwriters Laboratories (UL) listed or Factory
Mutual approved for use in fire alarm systems and shall comply with all applicable requirements
of the following UL standards:

UL 38 Manually Actuated Signaling Boxes

UL 50 Cabinets and Boxes

UL 864 Control Units for Fire Protective Signaling Systems
UL 268 Smoke Detectors for Fire Protective Signaling Systems
UL 268A Smoke Detectors for Duct Applications

UL 464 Audible Signaling Appliances

UL 521 Heat Detectors for Fire Protective Signaling Systems
UL 1971 Visual Notification Appliances.

PNAN R LD =

Shop drawings shall be prepared by an engineering technician or senior engineering technician
(Level III or Level IV) NICET certified for fire alarm design. Include NICET certification
number on the drawings. Drawings will be signed by the technician and submitted for approval

FIRE ALARM SYSTEM SECTION 13851-1



ADMINISTRATIVE OFFICE OF THE COURTS - PROVO, UT
FIRE ALARM SYSTEM UPGRADE
DFCM PROJECT # 06107150

under his name.

G. Contractor (and/or subcontractor) shall be licensed as both an electrical and a fire alarm
contractor in the State of Utah. License shall be active throughout the duration of the project.

1.04 SUBMITTALS:

A. Descriptive Data: Descriptive data shall be submitted on the following items of material and/or
equipment. Such data shall consist of manufacturer's or supplier's catalog information in
sufficient detail to allow verification that the material and/or equipment meets the specification
requirements, or is equal to that specified. Descriptive data shall be included with the shop
drawings submittal described in paragraph B below.

Fire alarm control panel.

Annunciator panels.

Remote power supplies for notification appliance circuits.

Initiating devices (smoke detectors, heat detectors, manual pull stations, monitor modules,
etc.)

Relay modules to control protected premise fire safety functions.

Notification appliances.

Door hold-open devices.

Tamper proof detector enclosures for detention cells.

Ll S

® N

B. Shop Drawings: Prior to ordering or installing any equipment, contractor shall prepare shop
drawings for submittal to Owner/Engineer. Shop drawings shall include sufficient information,
clearly presented, to determine compliance with drawings and specifications. Include
manufacturer's name(s), model numbers, ratings, power requirements, equipment layout, device
arrangement, complete wiring point-to-point diagrams, and conduit layouts. Indicate type and
gauge of wire to be used for each different circuit type. Show annunciator layout, configurations,
and terminations.

C. Submit four sets of drawings, descriptive data, battery calculations and voltage drop calculations to
the Owner/Engineer for review. After review and acceptance by the Owner/Engineer, submit to
State Fire Marshal for review. Any review comments, and associated drawing revisions, from state
or local approving authorities that affect the system design shall be approved by the
Owner/Engineer prior to installation.

D.  Testing Documentations/Certificates: Upon completion of installation and prior to final
acceptance testing, complete and submit fire alarm system record of completion. Record of
completion, along with all other material and test certificates shall be submitted to Project
Engineer.

E.  As-Built Drawings: A complete set of “as-built” drawings showing installed wiring, color coding,
and wire tag notations for exact locations of all installed equipment, specific interconnections
between all equipment, and internal wiring of the equipment shall be delivered to the owner upon
completion of system. As built drawings shall be furnished in printed (reproducible) format as well
as electronic format.

F.  O&M Manuals: Operating and instruction manuals shall be submitted prior to testing of the
system. Three (3) complete sets of operating and instruction manuals shall be delivered to the
owner upon completion. User operating instructions shall be provided prominently displayed on a
separate sheet located next to the control unit in accordance with U.L. Standard 864.

G. Warrantee Letter: Provide letter stating that contractor will warrant all equipment and wiring to be

free from inherent mechanical and electrical defects for one year (365 days) from the date of final
acceptance. Provide information regarding any equipment warrantee provided by the equipment

October 13, 2006 FIRE ALARM SYSTEM SECTION 13851-2



ADMINISTRATIVE OFFICE OF THE COURTS - PROVO, UT
FIRE ALARM SYSTEM UPGRADE
DFCM PROJECT # 06107150

manufacturer that exceeds 365 days.

1.05 SYSTEM DESCRIPTION:

A. Remove existing fire alarm system including all control equipment, enclosures, power supplies,
initiating circuits and devices, notification appliance circuits and devices and all wiring. Existing
conduit and junction boxes may remain where they comply with the provisions of the
specification and will be used to mount new devices.

B. Furnish and install a new addressable FACP at location of existing FACP. FACP shall be Silent
Knight model 5820XL or Fire-Lite MS-9600 with DACT-UD. FACP shall have integrated
signaling line circuits (SLC) with sufficient capacity for all initiating devices and control modules
required with an additional reserve of 20% unused addresses for future expansion.

C. Furnish and install addressable initiating devices as indicated on the project drawings and as
specified below:
1. Smoke detectors: Provide smoke detectors in all corridors, lobbies, elevator shafts and
elevator equipment rooms.
2. Heat detectors: Provide fixed temperature type heat detectors in mechanical penthouse,
elevator shafts and elevator equipment rooms.
3. Duct smoke detectors: Provide duct mounted smoke detectors to detector smoke in both

main air supply duct leaving air handler and for the common return air system. Provide a
smoke detector for return air system on each level and at each opening or duct connecting
to common return air shaft. Where air velocity is less than 300 FPS provide spot type
smoke detector mounted in center of duct or return air opening. Where air velocity
exceeds 3000 FPS provide detector mounted on exterior of duct with sampling tubes
install within duct.

3. Manual pull stations: Replace all existing manual pull stations with addressable devices.
New pull stations may be mounted on existing junction boxes. Add new pull stations
where indicated on plans

4. Addressable monitor modules: Furnish and install modules to facilitate monitoring of
existing fire sprinkler water flow and valve tamper switches.

D. Provide addressable relay modules as indicated on the project drawings and specified below to
provide the following protected premise fire safety functions:
1. Secure door release
2. Fan shutdown
3. Door release
4. Activation of NAC Circuits
5. Elevator recall (primary and secondary)
6. Elevator power shutdown
7. Release exhaust vents at top of elevator shafts
8. Interface with building security system

E. Furnish and install notification appliances and remote power supplies for notification appliance
circuits as indicated on the drawings.

1.06 SYSTEM DESIGN:

A. Basic Performance:

1. Alarm, trouble and supervisory signals from all intelligent reporting devices shall be
encoded on NFPA Style 6 or 7 (Class A) Signaling Line Circuits (SLC).
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2. Initiation Device Circuits (IDC) shall be wired Class A (NFPA Style D) as part of an
addressable device connected by the SLC Circuit.

3. Notification Appliance Circuits (NAC) shall be wired Class A (NFPA Style Z).
4. All circuits shall be power-limited, per 1995 UL864 requirements.
5. A single ground fault or open circuit on the system Signaling Line Circuit shall not cause
system malfunction, loss of operating power or the ability to report an alarm.
6. Alarm signals arriving at the main FACP shall not be lost following a primary power
failure or outage of any kind until the alarm signal is processed and recorded.
B. Basic System Functional Operation: When a fire alarm condition is detected and reported by one

of the system initiating devices, the following functions shall immediately occur:

1. The system Alarm LED on the FACP shall flash.
. A local sounder with the control panel shall sound.
3. LCD display on the FACP and all remote annunciators shall indicate all information

associated with the fire alarm condition, including the type of alarm point and its location
within the protected premises.

4. In response to a fire alarm condition, the system will process all control programming and
activate all system outputs (alarm notification appliances and/or relays) associated with
the point(s) in alarm.

5. Alarm signal shall be transmitted off-premise via the DACT to the central monitoring
station selected by the owner.

C. All wiring shall be free of opens, shorts and grounds. All wiring shall be installed in rigid conduit
or EMT. All penetrations through rated partitions shall be fire stopped with a suitable caulking
compound. All wiring (except new power distribution circuits) shall be fire power limited (FPL)
with minimum 300V insulation or equivalent complying with NFPA 70 Article 760.

D. Provide a ground fault detection circuit, to detect positive and negative grounds on all field wiring.
The ground fault detector shall operate the general trouble devices as specified but shall not cause
an alarm to be sounded. Ground fault will not interfere with the normal operation, such as alarm, or
other trouble conditions.

E. All low voltage circuits will be protected by microprocessor controlled power limiting or have self
restoring polyswitches for the following: smoke detector power, main power supply, indicating

appliance circuits, battery standby power and auxiliary output.

F. Notification circuits shall be designed to limit the voltage drop to a maximum of 20% from the
power supply to the most remote device on any notification circuit.

G. All visible alarms within a single field of view shall flash in synchronization.

H. Secondary power supply (battery backup) shall be sufficient to provide a minimum of 24 hours of
standby power with an additional reserve to operate the system for 5 minutes in alarm.

1.07 WARRANTY:

A.  The contractor shall warrant all equipment and wiring free from inherent mechanical and electrical
defects for one year (365 days) from the date of final acceptance.

1.08 APPLICABLE CODES AND STANDARDS:

A.  The specifications and standards listed below form a part of this specification. The system shall
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fully comply with all applicable provisions of the latest issue of these standards.
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PART II - PRODUCTS

2.01 GENERAL:

International Building Code — 2003 edition
International Fire Code — 2003 edition

International Mechanical Code — 2003 edition

Utah State Fire Marshal Rule R710-4

NFPA 70 - National Electrical Code — 2002 edition
NFPA 72 - National Fire Alarm Code — 2002 edition
NFPA 90A - Standard for the Installation of Air-Conditioning and Ventilating Systems -
2002 edition

NFPA 101 Life Safety Code — 2003 edition

ASME A17.1 —2000 edition

DFCM standards/established procedures

A. All equipment and components shall be new, and the manufacturer's current model. The installer
shall be an authorized representative of the manufacturer of the major equipment, such as control
panels and shall be responsible for the satisfactory installation of the complete system.

B. All equipment and components shall be installed in strict compliance with manufacturers'
recommendations. Consult the manufacturer's installation manuals for all wiring diagrams,
schematics, physical equipment sizes, etc., before beginning system installation.

C.  All equipment shall be attached to walls and ceiling/floor assemblies and shall be held firmly in
place. Fasteners and supports shall be adequate to support the required load.

2.02 CONDUIT AND WIRE:
A. Conduit:

1. Conduit shall be in accordance with The National Electrical Code (NEC), local and
DFCM requirements.

2. Conduit fill shall not exceed 40 percent of interior cross sectional area where three or
more cables are contained within a single conduit.

3. Cable must be separated from any open conductors of Power, or Class 1 circuits, and
shall not be placed in any conduit, junction box or raceway containing these conductors,
as per NEC Article 760-29.

4. Wiring for 24 volt control, alarm notification, emergency communication and similar
power-limited auxiliary functions may be run in the same conduit as initiating and
signaling line circuits. All circuits shall be provided with transient suppression devices
and the system shall be designed to permit simultaneous operation of all circuits without
interference or loss of signals.

5. Conduit shall not enter the fire alarm control panel, or any other remotely mounted
control panel equipment or backboxes, except where conduit entry is specified by the
equipment manufacturer.

6. Conduit shall be 1/2 inch minimum.

7. Install conduit attached to structure by straps, staples, hangers or similar fittings designed
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and installed to support conduit. Installation shall conform to DFCM requirements,
NFPA 70 Article 760 and 300.4.
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8. Conduit shall be rigid or EMT. Flexible conduit may be used for a drop to a single
device.
9. Conduit shall be concealed above ceilings or in walls where ceiling or walls are present.
Conduit may be installed exposed in unfinished areas.
10. Conduit and junction boxes used for the fire alarm system shall be marked and labeled to

2.03 FIRE

indicate that they are part of the building fire alarm system. Conduits shall be
periodically marked with red paint and labeled to indicate the circuit type and designation
contained inside. Junction boxes shall be painted red.

Wire:

1. All fire alarm system wiring must be new unless specified herein.

Wiring shall be in accordance with local, state and national codes (e.g., NEC Article 760)
and as recommended by the manufacturer of the fire alarm system. Number and size of
conductors shall be as recommended by the fire alarm system manufacturer, but not less
than 16 AWG (1.02 mm) for initiating device circuits and signaling line circuits, and 12
or 14 AWG (1.63 mm) for notification appliance circuits.

3. All wire and cable shall be listed and/or approved by a recognized testing agency for use
with a protective signaling system.

4. All wiring shall be installed inside permanent conduit or raceway or contained inside
approved junction boxes or enclosures.

5. The system shall permit the use of IDC and NAC wiring in the same conduit or raceway
with the multiplex communication loop.

6. All field wiring shall be completely supervised. In the event of a primary power failure,
disconnected standby battery, removal of any internal modules, or any open circuits in the
field wiring; a trouble signal will be activated until the system and its associated field
wiring are restored to normal condition.

7. Terminal Boxes, Junction Boxes and Cabinets: All boxes and cabinets shall be UL listed
for their use and purpose.

8. The fire alarm control panel and remote notification circuit power supplies shall be
connected to dedicated branch circuits. Existing power circuit to FACP to be removed
may be reused. Each circuit shall be labeled at the power distribution panel as FIRE
ALARM. Primary power wiring shall be 12 AWG. Cabinets shall be grounded securely
to either a cold water pipe or grounding rod.

ALARM CONTROL PANEL:

October 13, 2006

FACEP shall be either Silent Knight model 5820 XL or Fire-Lite MS-9600 with DACT-UD.

Install all required expansion modules to ensure adequate SLC loop capacity for all initiating
devices and control relays shown on panel with an additional reserve or a least 20% for future
expansion.

The FACP must have an integrated UL approved digital communicator. The communicator must
allow local and remote up/downloading of system operating options, event history, and detector
sensitivity data. The FACP must automatically test the smoke detectors in compliance with NFPA
standards to ensure that they are within listed sensitivity parameters and be listed with
Underwriters Laboratories for this purpose.

The FACP must compensate for the accumulation of contaminants that affect detector sensitivity.
Maintenance alert feature (differentiated from trouble condition), detector sensitivity selection,
auto-programming mode (Jumpstart) and the ability to upgrade the core operating software on site
or over the telephone.
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E.

The main communication bus shall be capable of class A or class B configuration with a total Bus
length of not less than 6,000 feet.

The main control must have a built in annunciator with a minimum 80 character LCD display and
feature LED’s for General alarm, Supervisory, System trouble, System silence and Power. When
in the normal condition the LCD shall display time and date which is capable of automatic daylight
savings time adjustments. The annunciator must be able to silence and reset alarms through the
use of a keypad-entered code, or by using a firefighter key. The annunciators must have twenty
levels of user codes that will allow the limitation of operating system programming to authorized
individuals.

Provide all necessary system expansion modules required to provide a complete and functional fire
alarm system as described on the project drawings and specified herein.

2.04 NOT USED:

2.05 ANNUNCIATOR PANELS:

A.

The fire system shall be capable of supporting up to eight remote annunciators. LCD Remote
annunciators shall have the same control and display layout so that they match identically the built
in annunciator on the FACP. LED Remote annunciators shall have individually mapped LED’s
and reset and silence inputs. Remote annunciators shall be capable of operating at a distance of
6000 feet from the main control panel on unshielded non-twisted cable.

2.06 DACT:

A.

The digital communicator shall be capable of reporting all zones or points of alarm, supervisory,
and trouble as well as all system status information such as loss of AC, low battery, ground fault,
loss of supervision to any remote devices with individual and distinct messages to a central station
or remote station. The communicator must also be capable of up/downloading of all system
programming options, Event history and Sensitivity compliance information to a PC on site or at a
remote location. The communicator shall have an answering machine bypass feature that will
allow the panel to respond to communication even on phone lines that have other communication
equipment present. The communicator must be capable of reporting via SIA and Contact ID
formats. The communicator shall have a delayed AC loss report function which will provide a
programmable report delay plus a 10-25 min random component to help ease traffic to the central
station during a power outage. DACT shall be integrated into the FACP circuitry or may be a
separate card or panel connected to FACP and installed in FACP or adjacent enclosure.

2.07 SLC CIRCUITS:

A.

Each SLC shall be capable of a wiring distance of 10,000 feet from the SLC driver module and be
capable of supporting at least 127 devices per loop. The communication protocol to SLC devices
must be digital. Any SLC loop device, which goes into alarm, must interrupt the polling cycle for
priority response from the FACP. The FACP must respond consistently to a device that goes into
alarm on an SLC in under 3 seconds. The SLC shall be capable of functioning in a class A
configuration.

2.08 SLC LOOP DEVICES:

A.
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Devices supported must include analog photoelectric, ionization smoke detectors, analog heat
detectors, manual pull stations, contact monitoring modules and relay output modules. There is to
be no limit to the number of any particular device type that can be connected to the SLC.
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2.09

2.10

2.11

2.12

2.13
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ADDRESSABLE SYSTEM DEVICES - GENERAL:

A. Addressable devices shall provide an address-setting means using rotary decimal switches.

1. Addressable devices shall use simple to install and maintain address switches.

Detectors shall be Analog and Addressable, and shall connect to the fire alarm control
panel's Signaling Line Circuits.

3. Addressable smoke and thermal detectors shall provide dual (2)status LEDs. Both LEDs
shall flash under normal conditions, indicating that the detector is operational and in
regular communication with the control panel, and both LEDs shall be placed into steady
illumination by the control panel, indicating that an alarm condition has been detected.

4. Using software in the FACP, detectors shall automatically compensate for dust
accumulation and other slow environmental changes that may affect their performance.
The detectors shall be listed by UL as meeting the calibrated sensitivity test requirements
of NFPA Standard 72, Chapter 7.

5. The detectors shall be ceiling-mount and shall include a separate twist-lock base which
includes a tamper proof feature.

6. The detectors shall provide a test means whereby they will simulate an alarm condition
and report that condition to the control panel.

7. Detectors shall also store an internal identifying type code that the control panel shall use

to identify the type of device (ION, PHOTO, THERMAL).

INTELLIGENT PHOTOELECTRIC SMOKE DETECTOR:

A.

The detectors shall use the photoelectric (light-scattering) principal to measure smoke density and
shall, on command from the control panel, send data to the panel representing the analog level of
smoke density.

INTELLIGENT THERMAL DETECTORS:

A.

Thermal detectors shall be intelligent addressable devices rated at 135 degrees Fahrenheit (58
degrees Celsius) fixed temperature element. Detectors incorporating a rate of rise mechanism shall
not be used. Detector shall mount to a base that is connected to the fire alarm control panel
signaling line circuit.

INTELLIGENT DUCT SMOKE DETECTOR:

A.

The in-duct smoke detector housing shall accommodate an intelligent photoelectric detector that
provides continuous analog monitoring and alarm verification from the panel.

When sufficient smoke is sensed, an alarm signal is initiated at the FACP, and appropriate action
taken to shutdown air handling systems to help prevent the rapid distribution of toxic smoke and
fire gases throughout the areas served by the duct system.

ADDRESSABLE DRY CONTACT MONITOR MODULE:

A.

B.

Addressable monitor modules shall be provided to connect one supervised IDC zone of
conventional alarm initiating devices (any N.O. dry contact device) to one of the fire alarm control
panel SLC loops.

The monitor module shall mount in a 4-inch square, 2-1/8 inch deep electrical box.
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The IDC zone shall be suitable for Class A Style D operation. An externally visible LED shall be
provided that shall flash under normal conditions, indicating that the monitor module is operational
and in regular communication with the control panel. LED shall illuminate continuously when
monitored device is in alarm state.

2.14 ADDRESSABLE CONTROL MODULE:

A.

Addressable control modules shall be provided to supervise and control the operation of one
conventional NACs of compatible, 24 VDC powered, polarized audio/visual notification
appliances. For fan shutdown and other auxiliary control functions, the control module may be set
to operate as a dry contract relay.

The control module shall mount in a standard 4-inch square, 2-1/8 inch deep electrical box, or to a
surface mounted backbox.

The control module NAC may be wired for Style Z (Class A) with up to 1 amp of inductive A/V
signal, or 2 amps of resistive A/V signal operation, or as a dry contact (Form-C) relay. The relay
coil shall be magnetically latched to reduce wiring connection requirements, and to insure that
100% of all auxiliary relay or NACs may be energized at the same time on the same pair of wires.

Audio/visual power shall be provided by a separate supervised power loop from the main fire
alarm control panel or from a supervised, UL listed remote power supply.

The control module shall be suitable for pilot duty applications and rated for a minimum of 0.6
amps at 30 VDC.

2.15 MANUAL PULL STATIONS:

A.

Manual Fire Alarm Stations shall be non-coded, double action type, with a key operated test reset
lock in order that they may be tested, and so designed that after actual emergency operation, they
cannot be restored to normal except by use of a key. The reset key shall be so designed that it will
reset the manual Pull Station and open the FACP cabinet without use of another key. An operated
station shall automatically condition itself so as to visually detected, as operated, at a minimum
distance of fifty feet, front or side. Manual stations shall be constructed of die cast metal with
clearly visible operating instructions on the front of the station in raised letters. Stations shall be
suitable for surface mounting on matching back box, or semi-flush mounting on a standard single
gang box, and shall be installed within the limits defined by the Americans with Disabilities Act
(ADA) dependent on Manual Station accessibility or per local requirements.

2.16 BATTERIES AND EXTERNAL CHARGER:

A.
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Battery:

1. Shall be 12 volt, Gell-Cell type.
Battery shall have sufficient capacity to power the fire alarm system for not less than 24
hours plus 5 minutes of alarm upon a normal AC power failure.

3. The batteries are to be completely maintenance free. No liquids are required. Fluid level
checks refilling, spills and leakage shall not be required.

External Battery Charger:
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1. Shall be completely automatic, with constant potential charger maintaining the battery
fully charged under all service conditions. Charger shall operate from a 120-volt 60 hertz
source.
2. Shall be rated for fully charging a completely discharged battery within 48 hours while
simultaneously supplying any loads connected to the battery.
3. Shall have protection to prevent discharge through the charger.
4. Shall have protection for overloads and short circuits on both AC and DC sides.
2.17 ENCLOSURES:
A. The control panels shall be housed in a UL listed cabinet suitable for surface or semi-flush

2.18

2.19
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mounting. Cabinet and front shall be corrosion protected, given a rust-resistant prime coat, and
manufacturer's standard finish.

The back box and door shall be constructed of 0.060 steel with provisions for electrical conduit
connections into the sides and top.

The door shall provide a key lock and shall include a glass or other transparent opening for
viewing of all indicators.

The control unit shall be modular in structure for ease of installation, maintenance, and future
expansion.

NOTIFICATION APPLIANCES:

A.

B.

The visible and audible/visible signals shall be listed by Underwriters Laboratories Inc. per UL
1971 and/or 1638.

Each indicating appliance circuit shall be electrically supervised for opens, grounds and short
circuit faults, on the circuit wiring, and shall be so arranged that a fault condition on any indicating
appliance circuit or group of circuits will not cause an alarm to sound. The occurrence of any fault
will light the trouble LED and sound the system trouble sounder, but will not interfere with the
proper operation of any circuit which does not have a fault condition.

The notification appliance (combination audible/visible units only) shall produce a peak sound
output of 90dba or greater as measured in an anechoic chamber. The visible signaling appliance
shall maintain a minimum flash rate of 1Hz or greater regardless or power input voltage. The
appliance shall also be capable of meeting the candela requirements of the blueprints presented by
the Engineer and ADA. The appliance shall be capable of synchronization with all other
appliances in the same filed of view.

The appliance shall be polarized to allow for electrical supervision of the system wiring.

The unit shall be provided with terminals with barriers for input/output wiring and be able to
mount a single gang or double gang box or double workbox with the use of an adapter plate.

The unit shall have an input voltage range of 20-30 volts with either direct current or full wave
rectified power.

SPARE DEVICES:

A.

Furnish the owner with a stock of spare initiating devices and notification appliances to allow for
future addition/relocation of devices or replacement of equipment that fails after expiration of the
warrantee period. Manufacturer and model number of spare devices shall match those of devices
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used for the system installation. Minimum number and type of devices per building shall be as
indicated below:

Two addressable heat detectors.

Six addressable smoke detectors.

Two addressable manual pull stations.

One addressable contact monitor module.

Two addressable control modules.

Eight notification appliances corresponding to the type and proportion of notification
appliances installed.

A e

PART III - EXECUTION
3.01 INSPECTION:

A.  Contractor shall be responsible to attend a mandatory pre-bid walk through of the building. If
required, an additional pre-bid inspection can be arranged. The contractor shall be responsible to
examine all areas and conditions under which fire alarm systems are to be installed and identify
conditions detrimental to proper completion of the work. All unsatisfactory conditions shall be
specifically identified in the bid.

B. Extent and location of existing fire alarm equipment shown on bid drawings is based on informal
field surveys of each building and should be considered to be approximate. Contractor shall be
responsible to conduct a detailed inspection to verify conditions prior to designing the new fire
alarm systems.

3.02 INSTALLATION:

A. Installation shall be in accordance with the NEC, NFPA 72, local and state codes, as shown on the
drawings, and as recommended by the major equipment manufacturer.

B.  All conduit, junction boxes, conduit supports and hangers shall be concealed in finished areas and
may be exposed in unfinished areas. Smoke detectors shall not be installed prior to the system
programming and test period.

C. All fire detection and alarm system devices, control panels and remote annunciators (unless
otherwise noted on drawings) shall be flush mounted when located in finished areas and may be
surface mounted when located in unfinished areas.

D. Contractor is responsible for making his own job check and any necessary adjustments in the
design prior to installation. Make final coordination with existing building elements and adjust
design as necessary. Major conflicts shall be brought to the attention of the Project Engineer for
resolution.

E. Work shall be performed in a manner to minimize interruptions in service of the existing fire alarm
system. Contractor shall be responsible to provide a fire watch throughout all times that the
automatic fire alarm and detection service is interrupted. Off-premise monitoring of the fire
sprinkler control valves and water flow switches shall be provided at all times.

F. Existing conduit and junction boxes not used for the new fire alarm system may remain.
Contractor shall remove all existing wiring from abandoned conduits and junction boxes.
Abandoned junction boxes in finished areas shall be covered with a decorative plate (to be
approved by the owner).
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G. Work only in one area of a building at a time. Complete all required work in that area before
proceeding to the next area.
H. Contractor shall prepare a schedule of work to be performed and submit the schedule to the
building coordinator for review/approval.
L Work during normal business hours will be allowed but must be scheduled in advance with

building coordinator. Operations involving the creation of dust, debris or distracting noise shall be
scheduled in advance with the building coordinator and shall be performed early in the morning or
near the end of the work day.

3.03 FIELD QUALITY CONTROL.:

A.

Obtain permits and post bonds as required by state and local AHJ's (Authorities Having
Jurisdiction).

Inform AHJ's of job progress. Request presence of AHI’s, perform tests, and document results
using Contractor's Material and Test Certificates.

3.04 TESTING/TRAINING:

A.

D.

Make and pay for all tests required by applicable codes during and after completion of the work
and correct and defects in the systems indicated by the tests.

The service of a competent, factory-trained engineer or technician authorized by the manufacturer
of the fire alarm equipment shall be provided to technically supervise and participate during all of
the adjustments and tests for the system.

Testing shall include but not be limited to the following:

1. Before energizing the cables and wires, check for correct connections and test for short

circuits, ground faults, continuity, and insulation.

Open initiating device circuits and verify that the trouble signal actuates.

Open signaling line circuits and verify that the trouble signal actuates.

Open and short notification appliance circuits and verify that trouble signal actuates.

Ground initiating device circuits and verify response of trouble signals.

Ground signaling line circuits and verify response of trouble signals.

Ground notification appliance circuits and verify response of trouble signals.

8. Check alert tone and prerecorded voice message to all alarm notification devices.

9. Check installation, supervision, and operation of all intelligent smoke detectors using
walk test.

10. Each of the alarm conditions that the system is required to detect should be introduced on
the system. Verify the proper receipt and the proper processing of the signal at the FACP
and the correct activation of the control points.

11. Test system batteries to verify that secondary power supply is sufficient to provide
specified standby and alarm power.

Nk wDbd

Train the Owner's maintenance personnel in the proper operation, testing and maintenance of all
installed equipment. Training shall be sufficient to enable owner to service equipment, add or
remove devices and make programming changes.

3.05 FINAL INSPECTION:
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A. At the final inspection, a factory-trained representative of the manufacturer of the major
equipment shall demonstrate that the system functions properly in every respect.

3.06 INSTRUCTION:

A. Instruction shall be required for operating the system. Hands-on demonstrations of the operation
of all system components and the entire system including program changes and functions shall be
provided.

B. The contractor and/or the systems manufacturer's representatives shall provide a typewritten
"Sequence of Operation

3.07 CLEANING:

A. Remove dust, scale, debris, and foreign substances from interior and exterior of devices,
equipment, and materials prior to installation.

B. Upon job completion, remove tools, surplus materials and equipment, leaving all areas broom
clean.

3.07 AUTHORITIES HAVING JURISDICTION:

A. Acceptance of installation is subject to final inspection and approval by:

State of Utah Fire Marshal’s Office

State of Utah Division of Facilities and Construction Management
Building Maintenance Personnel

Project Engineer.

D W N =

END OF SECTION 13851
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